

ITEM NO.	DESCRIPTION	AMOUNT - (SLRS)
<u>FINAL SUMMARY</u>		
1	PRELIMINARIES	4,900,000.00
2	EARTHWORKS	
3	CONCRETE WORKS	15,674,300.00
4	MASONRY WORKS	21,519,300.00
5	WATER PROOFING	2,073,900.00
6	DOORS & WINDOWS	30,739,975.00
7	FINISHES	42,115,840.00
8	PAINTING	15,897,260.00
9	PLUMBING WORK	4,027,273.00
10	MISCELLANEOUS WORKS	-
TOTAL		136,947,848.00